

Post Office Box 269
Forest, Virginia 24551
(434) 316-6001 ◆ (434) 316-6002 – Fax

To:

ADDENDUM NO. 1 (5 pages including attachments)

PROJECT INFORMATION

Agency Name: DMHMRSAS

Project Title: Central State Hospital Building 113 Roof

Replacement

DMHMRSAS Project Code: 720-17227-03-01 DGS Project Code: 720-17227-006

IFB No. 07-17

All Plan Holders From: Scott Burger

Via: Facsimile Date: November 14, 2007

The following constitutes Addendum No. 1 for the referenced project. Bidders must acknowledge receipt of all addenda as required on the bid form.



Pre-Bid Conference and Other Clarifications

- 1. A pre-bid conference was held at 10:00 AM on November 8, 2007 at the Central State Hospital (CSHTC) project site. The pre-bid conference attendees list is included with this addendum.
- Bids will be received, in accordance with CO-7A Section 7 "Receipt of Bids," until 2:00 PM on December 5, 2007 at the Office of Architectural and Engineering Services, Department of Mental Health, Mental Retardation, and Substance Abuse Services, 1220 Bank Street, 7th Floor, Jefferson Building, Richmond, Virginia 23219. Bids will be opened publicly on December 6, 2007.
- 3. No oral explanation in regard to the meaning of drawings and specifications will be made. Bidders must use the "Prebid Question Form" included in the Project Manual. Questions shall be submitted by Thursday, November 22, 2007 to maintain the bid due date; however the Owner will consider bid extensions dependent upon questions presented after Thursday, November 22, 2007.
- 4. Project includes the removal and replacement of approximately 17,870 square feet of roofing, insulation, and roof accessories. The existing roofing consists of a 4-ply built-up membrane with double aggregate and composite tapered insulation over 3/4" perlite. Work includes roof system replacement, removal and replacement of exhaust fans, roof drains, cast copings, and perimeter sheet metal flashing. The entire metal soffit will be refinished. The new roofing will consist of 60-mil, fire-retardant, EPDM membrane over tapered and minimum 2-3/4" thick polyisocyanurate insulation. The existing brick and block walls will be repointed and units replaced where deteriorated or as required to install new through-wall flashing.
- 5. As shown on the project bid form, the base bid includes an allowance for replacement of deteriorated steel roof deck under Part B.
- 6. The bidder must include a Bid Bond and Performance Bond in accordance with CO-7A, Section 5 "Bid Guarantee" and Section 13 "Contract Security."

Addendum No. 1 Central State Hospital Building 113 Roof Replacement DMHMRSAS Project Code No. 720-17227-03-01 DGS Project Code No. 720-17227-006 IFB No. 07-17 Page 2 of 5

- 7. The time for Substantial Completion shall be 120 consecutive calendars days from the date of commencement of the work as specified in the Notice to Proceed as stated on the Bid Form.
- 8. The winning contractor must provide information to the Owner about how much work on the contract is being performed by Small, Women-Owned, and Minority-Owned businesses.
- 9. Contractor shall be registered with eVA prior to contract award.
- 10. The Department of General Services (DGS) now requires federal tax identification number for all contracts.
- 11. The winning Contractor must use the most current DGS forms. Forms may be viewed or downloaded at the DGS Forms Center, http://forms.dgs.virginia.gov.
- 12. The Contractor is to provide "all risk" builders risk insurance for the work in an amount equal to one hundred percent (100%) of the Contract Price for the Work.
- 13. Contractor personnel are required to obtain background checks. Badges will not be required. Contractor shall coordinate access for any construction activities interior of the building with the Project Inspector. Contractor shall submit a copy of the background check to Owner for review.
- 14. Building 113 will remain occupied by DMHMRSAS staff and patients. The Contractor is cautioned that the facility patients/residents are under State custodial care; therefore, access and control of areas of work shall be carefully restricted to provide protection for the facility residents and staff, and the Contractor's workers, equipment and materials.
- 15. Owner will provide independent roof inspection services required by the Construction and Professional Services Manual.
- 16. Asbestos test reports and specifications are included in the Project Manual. Asbestos Disclosure Statement, Lead Paint Disclosure Statement and Disclaimer Note are on Drawing T1.
- 17. The Contractor shall provide necessary housing for the workmen's use in changing clothes. Toilet accommodations, properly secluded from observation, shall be erected and maintained in conformity with prevailing ordinances and sanitary regulations. These structures, along with others for tools, machinery or supplies will be permitted only at approved places, and the surrounding area shall be maintained in a satisfactory manner. The ground shall be cleared of paper, cans, bottles, and all debris on a daily basis. A safe and adequate supply of drinking water shall be provided for the use of workmen at the site.
- 18. There <u>shall be no smoking or eating</u> at the construction site(s). The Contractor will confine his work breaks and lunch breaks to the designated staging and storage areas. Use or display of tobacco products is strictly prohibited campus-wide.
- 19. Three (3) original copies of contract documents and original Performance Bonds are required.
- 20. No Liquidated Damages are identified in this contract.
- 21. Each contractor employee will need a 15-20 minute orientation (one time) at the Safety and Security Building, to be arranged prior to startup of work by Resident Inspector.
- 22. Work hours are Monday through Friday, 8:00 a.m. through 5:00 p.m. Work outside these hours may be permitted at the request of the contractor to the Project Inspector; however patients are housed in various buildings near the facility and contractor assumes responsibility for any shutdowns due to potential noise nuisance.

Addendum No. 1 Central State Hospital Building 113 Roof Replacement DMHMRSAS Project Code No. 720-17227-03-01 DGS Project Code No. 720-17227-006 IFB No. 07-17 Page 3 of 5

23. Construction Documents are available for review at CSH. For access to construction documents and follow-up site visits, contact:

David Bowe: (804) 524-4727 (Office) Albert Walton: (804) 524-4723 (Office)

24. Question: Is access allowed to the attic for the roof side replacements and adjustments required to be made to exhaust fans and roof drains. Answer: Yes. The access point was shown to attendees during the walk-through.

Questions Received to Date

1. Specification Section 07591, Page 5, Paragraph 3.4: Are you requiring a temporary roof as indicated. If so, what is the substrate material and what is the approved membrane. I don't feel a temp. roof is necessary and it would be costly.

Answer: A temporary roof is not required. Contractor is responsible for keeping inside of building dry after old roof is removed and before new roof is installed.

Attachments: Pre-Bid Conference Attendees List (2 pages)



PRE-BID MEETING ATTENDANCE SIGN-IN SHEET November 8, 2007 / 10:00 AM

1115 Vista Park Drive Forest, Virginia 24551 Phone: (434) 316-6001 Fax: (434) 316-6002

CSH Building 113 Roof Replacement

VAE Project No. 07045

Bid Due Date: December 5, 2007 / 2:00 PM

DMHMRSAS Project Code No. 720-17227-03-01

DGS Project Code No. 720-17227-006

Bid Open Date: December 6, 2007 / 2:00 PM *

| NAME | COMPANY | ADDRESS | TELEPHONE | FAX | E-MAIL |
|--|--|--|----------------|--------------------|--|
| Scott Burger | Virginia A&E | 1115 Vista Park Drive Forest, VA 24551 | (434) 316-6001 | (434) 316-6002 | sburger@virginia-ae.com |
| Tom Ashworth | DMHMRSAS - Office of A&E Services | Post Office Box 1797 Richmond, VA 23218-1797 | (804) 371-0314 | (804) 371-8898 | tom.ashworth@co.dmhmrsas.virginia.gov |
| Albert Walton | SVTC - Physical Plant Services | 26317 W. Washington Street Petersburg, VA 23803 | (804) 524-4723 | (804) 524-4750 | albert.walton@svtc.dmhmrsas.virginia.gov |
| Shirley Perrin | DMHMRSAS - Office of A&E Services | Post Office Box 1797 Richmond, VA 23218-1797 | (804) 786-3960 | (804) 371-8898 | shirley.perrin@co.dmhmrsas.virginia.gov |
| Skip (uklker | PRW Contracting INC. | 13201 Old Stage Rd. Chester UA. 23836 | 84-706-4646 | 804706-9648 | Skip - arweastacting inca cunes |
| Kristopher | 1 1 | 487 Lendall Ln Fredericksburg, VA 22405 | (540) 373-4374 | (540)371-8919 | Protessional rock (12 @ 12 - 10 - 4) |
| 10009 Whitesel Ro Randy Keeter - rkee | HAZO III, ROOFING bad - Ashland, VA 23005 eter@deshazoroofing.com 63 Fax 804-798-4635 | | | | |
| waiter woodel | Herm tage Rooting | 11106 Air Flack Rd Ashing Va. 23005 | (504)1746-2628 | (204) 746-4262 | wwoodele hermitage rooting com |
| MAKK Coffey | Heim the Roofing | 11 | Į: | i u | Mcoffey@ Hern Inge Roofing, Com |
| WILLIAMSON | CORPORATION | 2621 Cogbell Rd Reclimonal, VA 23234 | 222-6004 | (804) 222-6188 | twilliams a e roofservices corp.com |
| FIM DE VON | ROD PING & TUZ1024710~ | ROLL WHITE BARRE | 714-0678 | 904 | jim Crootandiest |
| Shirley Persin | DMHM RSAS | 1220 Bank St 145 Flore Richard VA 23219 | 804-186-3960 | 804- 371-8898 = | Shrelan Perride Co. 604 DMHMESAS. VIEGINIA. GOV |



PRE-BID MEETING ATTENDANCE SIGN-IN SHEET November 8, 2007 / 10:00 AM

1115 Vista Park Drive Forest, Virginia 24551 Phone: (434) 316-6001 Fax: (434) 316-6002

CSH Building 113 Roof Replacement

VAE Project No. 07045

Bid Due Date: December 5, 2007 / 2:00 PM

DMHMRSAS Project Code No. 720-17227-03-01 DGS Project Code No. 720-17227-006

Bid Open Date: December 6, 2007 / 2:00 PM

| The second second second | | | The state of the s | City of the second second | |
|---|------------------------|---|--|---------------------------|---|
| Wade Barnhill | old Dominion Roofing | 3709 Goodell Rd Richmond Va23023 | 8043257164 | 225-7169 | Wadewolddominion rocfing, com |
| DAVEDMUN | | GLEN ALLEN, UH. | 924 939-454 | \$ | |
| | | 610 Inducty DR. VI Harpton VA. | 757.3666100 | 757-825 22,9 | Officio D Communidadi Inc VA. |
| ED BOWNS | W. E. BOWMAN ; EX. | RECHMOND, JA 23239 | 804-291- 3699 (0) | 604-291- 9098 (FAX) | ED BOWMAND WEBOWMAN. COM |
| Pete Lehman | CSH | | 804-524 | | Peter Lehman @ csh.dmhursas.va.gav |
| Stephuni e Graham | OSH | | | | Skephanie. Graham@csh. Smhmrsas. Virginia. gov |
| J.D. BARNIDGE | ROOFERS EDGE | 4001 Carolina Ave Richmond, Va 23222 | 104-321- 1900 | 804-321- 1707 | roofers. edge @ verizin. |
| David BOWE | Physical Hait Solvices | P.O. BOX 4030 Retersburg, Va. 23803 | 524-4727 400-4611 | Fax; 524-7615 | david back @ SVTC. Smhmasas, Viaginia. |
| RODD HOSEMAN | CAROLINA ROOFING INC | MAD 2941 SPACE RD RKHMOND, VA Z3Z3Y | 271-0941 | 271-0947 | rodd. hoffman@ roofura.com |
| International Roofing Corp. 2200 Magnolia St., Richmond, VA 23223 Tel (804)648-7911 Fax (804)648-7945 Gary Morrison - Email gmorrison@ir-roof.com | | | | | |
| Ronnie Caldwell | melvin Morgan Rag | hychburg va | 800-249-0358 434-237-5600 | Fax 434-534-8062 | mmocentral va.net |